



Highlight Report

Warehouse Construction

Event Detail

Name: Warehouse Construction

Type: Contract Buy

Start Date: 4/9/2010 6:00:00 AM

Scheduled Minutes: 480

Extended: 1 times for 2 minutes

Item Detail

Item Description	Volume	Current Price	Low Quote	Difference \$ Current Price over Low	Difference % Current Price over Low
Warehouse Construction (Price per Total Project)	1 Total Project	\$1,265,024.00	\$579,860.00	\$685,164.000	54.16%

Event Activity Summary

Total Invited:	4
Total Accepted:	4
Total that Quoted:	2
Schedule Quotes:	7
Quotes in Extension:	1
Total Quotes Placed:	8

Event Results

Item Count	1	
Current Volume:	\$1,265,024	Current spend for identical purchase
Current less Low:	\$685,164	Total cost reduction from current spend
Current vs. Low%	54.16%	